STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 07/ 26/ 05 I'N I NYO COUNTY NEAR LI TTLE LAKE 07/ 27/ 05
CONTRACT NUMBER 09- 295504 FROM THE KERN AND | NYO COUNTY LI NE CONTRACT CODE "A '
LOCATI ON 09- 1 NY- 395- R0. 0/ R8. 6 TO 1.6 KM SOUTH COF LI TTLE LAKE ROAD 63 CONTRACT | TEMS
RESURFACE EXI STI NG H G-MAY FEDERAL AlD ACNH P395-(206)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPGOSALS | SSUED 5 FUND TOTAL HA22 9, 541, 000 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF BI DDERS 1 ENG NEERS EST 8, 683, 911. 00 AMOUNT OVER 466, 089. 00 PERCENT OVER EST 5. 37
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 150, 000. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA 95077

00000089

FAX 831 768-4021



09- 295504 Bl D245

09- 1 NY- 395 PAGE 2

07/ 26/ 05 07/ 27/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
OUR VALLEY FENCE FENCI NG AND METAL BEAM GUARD RAI L
RI DGECREST CA
PAVEMENT RECYCLI NG COLD PLANE ( PORTI ON)
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



09- 295504 Bl D245

09- 1 NY- 395 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
07/ 26/ 05 07/ 27/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,500. 00 2,500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 85 2,500. 00 212, 500. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 470 17. 00 7,990. 00
4 034703 TEMPORARY FENCE ( TORTO SE) M 2,470 18. 00 44, 460. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00 1, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 63, 750. 00 63, 750. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 12, 800. 00 12, 800. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00 400, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 4 75. 00 300. 00
10 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 30 150. 00 4, 500. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 060 2.00 10, 120. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 170 40. 00 6, 800. 00
13 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 16 450. 00 7, 200. 00
14 (S) 034704 FLASHI NG ARROW SI GN EA 2 1, 000. 00 2, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 200 200. 00 40, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 400. 00 11, 200. 00
17 034705 REMOVE RAI LROAD TRACK M 81 750. 00 60, 750. 00
18 034706 REMOVE MARKERS AND DELI NEATORS EA 360 8. 00 2, 880. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 600 36. 00 21, 600. 00
20 150710 REMOVE TRAFFI C STRI PE M 5, 260 2.00 10, 520. 00
21 150742 REMOVE ROADSI DE SI GN EA 63 100. 00 6, 300. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 1,110 10. 00 11, 100. 00
23 152043 RELAY METAL FLARED END SECTI ON EA 1 54. 00 54.00
24 152415 ADJUST EDGE DRAI N CLEANOUT EA 23 260. 00 5, 980. 00
25 152439 ADJUST FRAME AND GRATE TO GRADE EA 3 1, 000. 00 3, 000. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 97, 600 3. 00 292, 800. 00
27 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 34, 500. 00 34, 500. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 2,520 20. 00 50, 400. 00
30 198001 | MPORTED BORROW VB 3, 480 40. 00 139, 200. 00
31 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 5, 050 32.00 161, 600. 00
32 (S) 203003 STRAW ( EROSI ON CONTROQL) TONN 2 3, 460. 00 6, 920. 00
33 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 6 2,490. 00 14, 940. 00
34 260201 CLASS 2 AGGREGATE BASE VB 1, 380 50. 00 69, 000. 00
35 374206 SEAL RANDOM CRACKS LNKM 55 2,500. 00 137, 500. 00
36 390155 ASPHALT CONCRETE (TYPE A) TONN 26, 000 70. 00 1, 820, 000. 00
37 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 49, 700 90. 00 4,473, 000. 00



09- 295504 Bl D245

09- I NY- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 26/ 05 07/ 27/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 250 20. 00 5, 000. 00
AREA)
39 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 710 5. 00 3, 550. 00
40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 400 5. 00 2, 000. 00
41 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 580 5. 00 2, 900. 00
42 394054 SHOULDER RUMBLE STRI P STA 550 70. 00 38, 500. 00
(AC, GROUND- I N | NDENTATI ONS)
43 566011 ROADSI DE SI GN - ONE POST EA 50 250. 00 12, 500. 00
44 566012 ROADSI DE SI GN - TWO POST EA 14 450. 00 6, 300. 00
45 664033 900 MM CORRUGATED STEEL Pl PE M 8 150. 00 1, 200. 00
(2.01 MM THI CK)
46 692092 300 MM ALTERNATI VE ENTRANCE TAPER EA 3 240. 00 720. 00
47 698091 300 MM ALTERNATI VE Pl PE DOWKNDRAI N M 30 80. 00 2, 400. 00
48 721009 ROCK SLOPE PROTECTI ON VB 30 260. 00 7, 800. 00
(FACING METHOD B)
49 729010 ROCK SLOPE PROTECTI ON FABRI C MR 84 20. 00 1, 680. 00
50 820108 DELI NEATOR ( CLASS 2) EA 450 32. 00 14, 400. 00
51 820110 M LEPOST MARKER EA 42 44.00 1, 848. 00
52 820131 OBJECT MARKER ( TYPE K) EA 4 35. 00 140. 00
53 820152 OBJECT MARKER ( TYPE L-2) EA 30 40. 00 1, 200. 00
54 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 600 85. 00 51, 000. 00
55 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 6, 700. 00 26, 800. 00
56 839555 END CAP EA 4 350. 00 1, 400. 00
57 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2, 600. 00 13, 000. 00
58 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 850. 00 850. 00
59 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 135 400. 00 54, 000. 00
60 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 40. 00 8, 800. 00
61 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 83, 200 . 50 41, 600. 00
62 (S) 860811 DETECTOR LOOP EA 4 1, 510. 00 6, 040. 00
63 999990 MOBI LI ZATI ON LS LUMP SUM 675, 208. 00 675, 208. 00

TOTAL 9, 150, 000. 00



